SURVEY DATA PROVIDED BY BARNETTE INTEGRATED LAND
DEVELOPMENT ON PLAT ENTITLED "TOPOGRAPHIC BASE MAP
FOR: THE TOWN OF SOUTHERN SHORES, STREET
IMPROVEMENT, DOGWOOD TRAIL" AND DATED 7/9/14.

WITHIN

EXISTING WATERLINE INFORMATION BASED
ON A COMBINATION OF ABOVE GROUND
SURVEY DATA AND DIGITIZED LINEWORK AS
SHOWN ON GIS PLAT ENTITLED " DARE
COUNTY WATER SYSTEM, NORTH, SOUTH &
EAST DOGWOOD TRAIL — DARE COUNTY
WATER — GIS — TIM BUTCH® AND DATED
JULY 8, 2013. SIZE, TYPE, AND LOCATION
IS APPROXIMATE AND SHOULD BE FIELD
VERIFIED BY THE CONTRACTOR

OFFICE:
MOBILE:

OFFICE:
CELL: (

WORK ZONE TRAFFIC CONTROL SHALL
BE PROVIDED IN ACCORDANCE WITH

CONTRACTOR TO TEMPORARILY
RELOCATE ALL MAILBOXES THAT ARE

IN CONFLICT WITH THE WORK. THE OFFICE:
CONTRACTOR SHALL TAKE ALL CELL:
NECESSARY MEASURES TO ENSURE : (

THAT MAIL CAN BE DELIVERED DURING EMAIL:

THE DURATION OF THE PROJECT.

CONTRACTOR TO MAINTAIN ALL
STREET SIGNS DURING THE
DURATION OF THE PROJECT.

RIGHTS—OF—-WAY.

THE PROJECT AREA:

CENTURY LINK
TIMMY MIDGETT, AREA PLANT SUPERVISOR
MANTEO, NORTH CAROLINA

(252)473-5811
(252)475-8265

EMAIL: TIMOTHY.L.MIDGETT@CENTURYLINK.COM

CHARTER COMMUNICATIONS
CINDY MUSCIA, CONSTRUCTION COORDINATOR

(252)715—2106
252)581—0049

EMAIL: CINDY.MUSCIA@CHARTERCOM.COM

DRARE COUNTY WATER DEPARTMENT
SAMMY MIDGETT, HEAD OF DISTRIBUTION

NCDOT WORK ZONE TRAFFIC CONTROL OFFICE: (252)441—8072
STANDARD DRAWINGS 1101.01—1180.01 CELL: (252)256—1721
EMAIL: SAMMYM@DARENC.COM
DOMINION NC POWER

HAROLD R. PARKER, CUSTOMER PROJECTS DESIGNER il

(252)255—-2155
252)256—2888
HAROLD.R.PARKERGDOM.COM

IT SHALL BE THE RESPONSIBILITY OF ALL CONTRACTORS TO WORKING IN
THE VICINITY OF UTILITY LINES TO COORDINATE CONSTRUCTION ACTIVITIES
WITH THE UTILITY COMPANIES. THE FOLLOWING IS A LIST OF CONTACT
INFORMATION FOR THE KNOWN UTILITY COMPANIES HAVING UTILITIES

SEED ALL DISTURBED AREAS IN

SEEDING SPECIFICATIONS

ACCORDANCE WITH THE GENERAL

CONTRACTOR TO RELOCATE
SIGNS AS NEEDED TO MAKE
WAY FOR THE NEW ROAD.

SOUTHERN SHORES

VEGETATION AS

CONTRACTOR TO REMOVE ALL

TO ACHIEVE THE GRADING
ILLUSTRATED ON SHEET G1.
CONTRACTOR TO UPLIFT LIMBS
OVERHANGING THE RIGHT-OF—WAY AS
NEEDED TO PROVIDE ACCESS FOR
HEAVY EQUIPMENT.

REQUIRED IN ORDER

ALTHOUGH THIS INFORMATION IS PROVIDED THIS NOTE IN NO WAY
SIGNIFIES THAT THESE ARE THE ONLY UTILITIES WITHIN THE

IT SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR
TO HAVE ALL THE UTILITIES LOCATED IN ACCORDANCE WITH THE LAW.

LINES

SECTION A

(PC A, SL 146)

_u_nw\_. FT. SILT FENCE

APPROXIMATE ALIGNMENT OF
EXISTING 8" WATER MAIN

CONTRACTOR TO REMOVE ASPHALT
AND SUBBASE MATERIALS COMPLETE

+28 FT. SILT FENCE

CONTRACTOR TO REMOVE
DRIVEWAY CONCRETE IN ADVANCE
OF THE INSTALLATION OF THE
NEW CONCRETE SURFACE

CONTRACTOR TO TAKE ALL
NECESSARY PRECAUTIONS TO
PROTECT EXISTING DRIVEWAY
SURFACES (TYPICAL)
CONTRACTOR TO PROVIDE
ACCESS TO DRIVEWAYS AND
PROPERTIES AT ALL TIMES
DURING THE DURATION OF THE
PROJECT (TYPICAL)

SOUTHERN SHORES

BLOCK 120
(MB 2, PG 159)

CONTRACTOR TO SAWCUT
EXISTING ASPHALT SURFACE,
CONTRACTOR TO PREPARE
SMOOTH TRANSITION BETWEEN
EXISTING ROAD SURFACE AND
PROPOSED ROAD SURFACE
(TYPICAL OF ALL INTERFAGES
BETWEEN EX. ASPHALT AND
PROPOSED ASPHALT)

APPROXIMATE ALIGNMENT OF
EXISTING 8" WATER MAIN

CONTROL PLAN NOTES:

SOIL EROSION & SEDIMENT CONTROL PLAN N

TYPICAL WATER
SERVICE

SOIL EROSION & SEDIMENTATION

OTES;

APPROXIMATE LOCATION OF
BURIED POWER UTILITY LINE

CONTRACTOR TO TAKE ALL V
NECESSARY PRECAUTIONS TO
PROTECT EXISTING UTLITIES

GRAPHIC SCALE

0 20

40

™

PHONE /CABLE

APPROXIMATE LOCATION OF EX.

BY ULOCO WITH ORANGE
MARKING PAINT)

LINES (LOCATED

a.) AREA TO BE DISTURBED: (+/— 10,890 SQFT) +/— 0.25 AC.

b.) ALL DISTURBED AREAS SHALL BE STABILIZED (PERMANENT OR TEMPORARY) WITH
GROUNDCOVER WITHIN 21 CALENDAR DAYS FOLLOWING COMPLETION OF ANY PHASE OF
GRADING; AND, A PERMANENT GROUNDCOVER FOR ALL DISTURBED AREAS WITHIN FIFTEEN
(15) WORKING DAYS OR 90 CALENDAR DAYS (WHICHEVER IS SHORTER) FOLLOWING THE
COMPLETION OF CONSTRUCTION OR DEVELOPMENT.
THE PERMANENT VEGETATION SEEDING DATES (APR. 1— SEP.30)THEN TEMP—
ORARY VEGETATION SEEDING SPECIFICATIONS SHALL BE FOLLOWED FOR
PLANTING UNTIL THE NEXT APPROPRIATE PERMANENT SEEDING PERIOD, AT
WHICH TIME PERMANENT VEGETATION SHALL BE ESTABLISHED ACCORDING TO

IF SAID ACTIVITIES OCCUR OUTSIDE
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SOUTHERN SHORES

BLOCK 110
(MB 2, PG 159)

CONTRACTOR TO SAWCUT
EXISTING ASPHALT SURFACE,
CONTRACTOR TO PREPARE
SMOOTH TRANSITION BETWEEN
EXISTING ROAD SURFACE AND
PROPOSED ROAD SURFACE
(TYPICAL OF ALL INTERFACES
BETWEEN EX. ASPHALT AND
PROPOSED ASPHALT)

LINES

APPROXIMATE LOCATION OF EX.
PHONE /CABLE LINES (LOCATED
BY ULOCO WMITH ORANGE
MARKING PAINT)

SURVEYOR NOTES
THIS MAP DEPICTS TOPOGRAPHY AND EXISTING
FEATURES ON A PORTION OF DOGWOOD TRAIL.
NORTH DATUM, R/W LINES AND PROPERTY
LINES FROM M.B. 2, PG. 159/ P.C. A, SL.
145/ M.B. 2, PG. 224, THIS IS NOT A
BOUNDARY SURVEY OF THE R/W OR

ADJACENT PROPERTIES

ELEVATIONS SHOWN PER NAVD 88 DATUM

SOUTHERN SHORES

BLOCK 109
(MB 2, PG 224)

CONTRACTOR TO TAKE ALL
EXISTING SURVEY MONUMENTS.

PERFORMED BY A NC LICENSED
PROFESSIONAL LAND SURVEYOR

NECESSARY PRECAUTIONS TO PROTECT

SHALL BE THE RESPONSIBIUTY OF THE
CONTRACTOR TO REPLACE DISTURBED
MONUMENTS. THIS WORK SHALL BE

IT

APPROXIMATE LOCATION OF
BURIED POWER UTILITY LINE

31

APPROXIMATE ALIGNMENT OF
EXISTING 6" WATER MAIN

+246 FT. SILT FENCE

CONTRACTOR TO TAKE ALL
NECESSARY PRECAUTIONS TO
PROTECT EXISTING UTLITIES

PERMANENT VEGETATION SEEDING SPECIFICATIONS (SEE PERM. & TEMP. SEEDING
SPEC’S ON THIS SHEET).
c.) IF EXCESSIVE WIND EROSION OR STORMWATER RUNOFF EROSION DEVELOPS DURING TIME OF
CONSTRUCTION ANY LOCATION ON THE PROJECT SITE, ADDITIONAL SILT FENCING SHALL
BE INSTALLED AS DIRECTED BY ENGINEER SO AS TO PREVENT DAMAGE TO ADJACENT
PROPERTY. SEE SILT FENCE DETAIL ON THIS SHEET.
d.) SOIL EROSION AND SEDIMENTATION CONTROLS TO BE INSPECTED, MAINTAINED AND
REPAIRED AS NECESSARY UNTIL PERMANENT CONTROLS ARE ESTABLISHED.
e.) CONSTRUCTION SCHEDULE:
1) OBTAIN PLAN APPROVAL AND OTHER APPLICABLE PERMITS.
2) FLAG AND/OR ROUGH STAKE WORK LIMITS.
3) HOLD PRECONSTRUCTION CONFERENCE (OWNER, CONTRACTOR, ENGINEER,
AND APPROPRIATE GOVERNMENT OFFICIALS) AT LEAST ONE WEEK PRIOR TO
START OF CONSTRUCTION ACTIVITIES.
4) INSTALL SILT FENCING @ LOCATIONS SHOWN ON PLAN
5) COMPLETE CLEARING AND GRUBBING PROCEDURES.
6) GRADE SITE ACCORDING TO PLAN / INSTALL STORM WATER BASINS TO GRADE.
7) ALL EROSION & SEDIMENTATION CONTROL PRACTICES WILL BE INSPECTED
WEEKLY AND AFTER HEAVY RAINFALL EVENTS. NEEDED REPAIRS WILL BE MADE
IMMEDIATELY.
8) ONCE SITE IS FULLY STABILIZED; CLEAN AND STABILIZE COLLECTION SWALE
UPSTREAM OF STORMWATER BASIN. ONCE SWALE IS CLEANED AND STABILIZED,
REMOVE DIVERSION DIKE FROM ENTRANCE TO BASIN.
f.) CONTACT PERSON: JOSEPH J. ANLAUF, PE (TEL. 252—489—-7143)

DRAWING FILE: NSE Dogwood Intersection.DWG
PLOT SCALE: 1°=20’

—
—

CONTRACTOR TO REMOVE ALL
VEGETATION AS REQUIRED IN ORDER
TO ACHIEVE THE GRADING
ILLUSTRATED ON SHEET G1.
CONTRACTOR TO UPLIFT LIMBS
OVERHANGING THE RIGHT—OF—WAY AS
NEEDED TO PROVIDE ACCESS FOR
HEAVY EQUIPMENT.

CONTRACTOR TO REMOVE ASPHALT
AND SUBBASE MATERIALS COMPLETE

VEGETATION

CONTRACTOR SHALL
REINSTALL THE EXISTING
MAILBOX AND POST
ASSEMBLY

ALL NECESSARY

POST ASSEMBLY

1 inch = 20 ft.
THE ILLUSTRATION OF THE APPROXIMATE
LOCATIONS OF THE EXISTING UTILITY LINES CONTRACTOR TO TAKE ALL
ARE IN ACCORDANCE TO FIELD MARKINGS NECESSARY PRECAUTIONS TO
PLACED IN THE RIGHT—OF—WAY BY ULOCO PROTECT PRIVATE
UNDER DESIGN SURVEY MARKING TICKET IMPROVEMENTS
A141963333. THE MARKINGS CONTAINED CONTRACTOR TO REMOVE TREE
ON THE PLAN ARE SHOW FOR AND TREE STUMP COMPLETE
ILLUSTRATIVE PURPOSES ONLY. THE
REPRESENTATIONS OF THE BURIED UTLITIES
SHALL IN NO WAY BE CONSIDERED
COMPLETE OR RELEASE THE CONTRACTOR
FROM LOCATION RESPONSIBILITIES. NO
MARKS WERE PLACED AROUND OR
ADJACENT TO THE CABLE PEDESTAL
LOCATED WITHIN THE RIGHT—OF—WAY NEAR
THE SHARED PROPERTY LINE BETWEEN
LOTS 1—-2 AND LOT 3.
6-12" FROM EDGE OF
PAVEMENT TO FACE —
[SEEDING DATES: APRIL 1— SEPT 30 | [SEEDING DATES: OCT. 1 — MARCH 31 |
SEED _MIXTURE APPLICATION RATES/ACRE SEED MIXTURE APPLICATION RATES/ACRE
BAHIA 50 LBS. RYE GRAIN 175 LBS.
COMMON BERMUDA 50 LBS.
(UNHULLED) [EERTILIZER
CERMAN MI 15 LBS. 10-10-10 ® 1000 LB/ACRE
FESCUE 20 LBS.
MULCH
FERTILIZER
APPLY 4,000 LB/ACRE STRAW. ANCHOR STRAW BY TACKING WITH ASPHALT,
26-13-13 @ 500 LB/ACRE NETTING, OR A MULCH ANCHORING TOOL. A DISK WITH BLADES SET NEARLY
STRAIGHT CAN BE USED AS A MULCH ANCHORING TOOL.
MULCH
APPLY 4,000 LB/ACRE STRAW. ANCHOR STRAW BY TACKING WITH ASPHALT, EDGE OF
NETTING, OR A MULCH ANCHORING TOOL. A DISK WITH BLADES SET NEARLY PAVEMENT

STRAIGHT CAN BE USED AS A MULCH ANCHORING TOOL.

GENERAL:

— FERTILIZER RATES SHOWN ARE GENERAL RECOMMENDATIONS; FREQUENCY AND AMOUNT OF FERTILIZATION CAN BEST BE DETERMINED THROUGH SITE SPECIFIC SOIL TESTING.

— MAINTENANCE:

SATISFACTORY STABILIZATION AND EROSION CONTROL REQUIRES A COMPLETE VEGETATIVE COVER. EVEN SMALL BREACHES IN VEGETATIVE COVER CAN EXPAND RAPIDLY AND,
IF LEFT UNATTENDED, CAN ALLOW SERIOUS SOIL LOSS FROM AN OTHERWISE STABLE SURFACE. A SINGLE HEAVY RAIN IS OFTEN SUFFICIENT TO GREATLY ENLARGE BARE
SPOTS, AND THE LONGER REPAIRS ARE DELAYED, THE MORE COSTLY THEY BECOME. PROMPT ACTION WILL KEEP SEDIMENT LOSS AND REPAIR COST DOWN. NEW
SEEDLINGS SHOULD BE INSPECTED FREQUENTLY AND MAINTENANCE PERFORMED AS NEEDED. IF RILLS AND GULLIES DEVELOP, THEY MUST BE FILLED IN, RE—SEEDED,
AND MULCHED AS SOON AS POSSIBLE. DIVERSIONS MAY BE NEEDED UNTIL NEW PLANTS TAKE HOLD.

MAINTENANCE REQUIREMENTS EXTEND BEYOND THE SEEDING PHASE.

WEAK OR DAMAGED SPOTS MUST BE RELIMED, FERTILIZED, MULCHED, AND RESEEDED AS PROMPTLY AS POSSIBLE. REFERTILIZATION MAY BE NEEDED TO MAINTAIN

GENERAL SEEDING SPECIFICATIONS

PRODUCTIVE STANDS.

/// 38"— 44

HEIGHT RANGE

2’ EXTENDED STONE
SHOULDER

POST. BURIAL DEPTH
SHALL BE SUFFICIENT
ENQUGH TOCPROVIDE FOR
ACSTRUCTURALLY SOUND
MAILBOX

EX MAILBOX

GUARD
RAIL

CONTRACTOR SHALL TAKE

PRECAUTIONS TO PROTECT
THE EXISTING MAILBOX AND

RE—INSTALLATION DETAIL

N.T.S.

CONTRACTOR TO SAWCUT
EXISTING ASPHALT SURFACE,
CONTRACTOR TO PREPARE
SMOOTH TRANSITION BETWEEN
EXISTING ROAD SURFACE AND
PROPOSED ROAD SURFACE
(TYPICAL OF ALL INTERFACES
BETWEEN EX. ASPHALT AND
PROPOSED ASPHALT)

TOWN OF

SOUTHERN SHORES

"

NORTH
DOGWOOD
TRAIL

EAST
DOGWOOD

TRAIL

SOUTH
DOGWOOD
TRAIL

VICINITY MAP

N.T.S.

NOTE:

GUARANTEED.

NOTIFIED.

THE DATA GIVEN ON THESE PLANS IS BELIEVED
TO BE ACCURATE, BUT THE ACCURACY |IS| NOT
THE CONTRACTOR IS RESPONSIBLE
FOR VERIFYING ALL LEVELS, LOCATIONS, TYPES,
AND DIMENSIONS OF THE EXISTING UTILITIES
PRIOR TO CONSTRUCTION.
IS FOUND, WORK SHALL CEASE AND |THE ENGINEER
WORK MAY CONTINUE UPON |[ENGINEERS
NOTICE TO PROCEED.

IF A DISCREPANCY

CALL TOLL FREE

1-800-632—-4949

NORTH CAROLINA

ONE CALL

BEFORE YOU DIG !

, PLLC

Ineering
CIVIL ENGINEERING SERVICES

FIRM LICENSE NO.: P-0929

JANLALF 2645 @CHARTERNET - 4721 W, ECKNER 5T, KITTY HAVWK, NC - (252) 489-714%

Eﬁ\n\auf

HIGH STRENGTH SYNTHETIC
FILTER FABRIC(TYP)

SILT FENCE DETAII

N.T.S

LEGEND

STEEL OR WOODEN POST

EXTEND FILTER FABRIC TO
LINE TRENCH (ALL SIDES)

COMPACTED FILL TRENCH
( 4” WIDE x 8" DEEP )

+ 3305

+ 330

BH®® o &=

A\

EXISTING ELEVATION(+.03")
EXISTING ELEVATION(+.05")

CONCRETE MONUMENT
IRON ROD/PIPE

WATER METER

MAIL BOX

TRAFFIC SIGN

TELEVISION PEDESTAL

+ =K 0

WATER VALVE
TELEPHONE PEDESTAL

EXISTING ASPHALT

DEMOLITION LIMITS

VEGETATION REMOVAL

TREE

LIGHT POLE

R/W

VEGETATION LIMITS
TREE AND

STUMP TO BE
REMOVED

EXISTING CONTOURS

APPROX. LOCATION OF POWER UTILITY LINE
APPROX. LOCATION OF CABLE UTILITY LINE

APPROX. LOCATION OF PHONE UTILITY LINE
EXISTING PROPERTY LINE (APPROX.)

PROPOSED SILT FENCE
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